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Addendum 02       Dated: 12th July 2019 

1. This addendum is issued with respect to the RFP no. IRADe/SARI/2019-20/07 “RFP to conduct a study on regulatory interventions for grid discipline and 

grid reliability in the South Asian Region (SAR)” issued on May 30, 2019. This addendum has been issued to inform the following: 

a.  The last date of submission of proposal submission has been extended to 25th July 2019 

b. The responses against queries received for the pre-bid meeting held on 8 July 2019 is listed below: 

Queries by PRDC 

SN Query IRADe Clarification/Amendment 

1. 

We propose, visit to stakeholder countries to meet respective system operators 

(at least 3 to 4 countries), after gap analysis assessment, to better know about 

the enforcement/implementation of its regulation and policy aspects. This will 

make sure the proposed guidelines in policies/regulations will address the 

present and expected near future burning issues along with long term goals in 

respective countries. This will provide inputs to action plan to be developed for 

each country and regional road map. 

For all the consultation/meetings/workshops outside India (as the 

need may be as decided by the SARI/EI Project Secretariat), 

SARI/EI/IRADe Project Secretariat will arrange and bear the logistic 

cost i.e. international travel and hotel stay charges of the 

consultant (one member) for participating in 

such consultation/meetings/workshops outside India. Con-

calls/Video conferencing /Sky calls can also be held in the event of 

difficulties in fixing consultation /meetings/workshops in a 

particular country. Monthly meetings are proposed to be held 

with the consultant at the SARI/EI Project Secretariat. However, 

any logistic cost for meetings at SARI/EI Project Secretariat, as well 

as the meetings of the consultant within India with stakeholders, 

will be borne by the Consultant.  

2. 
We understand that the travel costing is not part of the financial bid and the 

same will be reimbursed by IRADe on actuals. Please clarify the same. 
This has been covered in “Query by PRDC” point 1 

3. 
Project team will collect all relevant grid codes, regulations, policies and 
relevant documents from publicly available information through internet. 
However, project team will coordinate with respective country through IRADe 

Yes, for additional documents, the consultant may request in 

writing to provide information not available on public domain. But 

this is subject to confidentiality terms of the respective country. 
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Queries by PRDC 

SN Query IRADe Clarification/Amendment 

for any additional documents (operational practices/internal documents 
followed by respective country) which are useful for the assignment and are 
not available in public domain. Please clarify on the same or let us know the 
data analysis is limited to publicly available documents. 

4. 

We expect more meetings as compared with normal study assignment for this 
project as part of stakeholder’s consultation and sharing the outcomes during 
the project execution. The meetings can be with POSOCO/CEA/CERC in India, 
NEA in Nepal, BPSO in Bhutan and system operators in other countries and 
relevant stakeholders from various countries in the form of direct face to face 
meeting or video conferences. We expect the support from IRADe for these 
meetings. Please clarify IRADe support for this activity or is it fully taken care 
by project team? 

This has been covered in “Query by PRDC” point 1 
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Query by Idam Infrastructure Advisory 

SN Reference RFP CL. Query IRADe Clarification/Amendment 

1. RFP Cl 3.3 

(1) Scope 

of work 

Review and analyze the existing 

relevant electricity regulations, 

technical standards/ frameworks/ 

operation guidelines (as the case may 

be), mechanisms (such as maintaining 

grid discipline and grid security, 

including through the commercial 

mechanism for deviation settlement), 

provision of grid codes of each South 

Asian (SA) Countries to identify key 

issues concerning Grid discipline and 

Grid reliability in the SA countries, 

considering future growth in Cross 

Border Trade of Electricity (CBTE) and 

large penetration of Renewable, 

Electric vehicles etc. 

As per scope of work, it is required 

 The analysis will also cover associated 

overarching legal, policy, planning and 

commercial frameworks, if any, of each SA 

Country. 

 Conduct a gap analysis in the existing Grid 

Codes. 

  

The nature of both these activities being open-ended, 

may please clarify in case we can assume the focus of 

study only for promotion of Cross Border Electricity 

Trade. Also can we have additional description on the 

extent of study to help us in limiting our overall scope 

and work. 

The work is related to cross border trade. 

Also, the study has to be done for the 

latest regulations existing at least upto the 

date of submission of bid. 
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Queries by CRISIL 

SN Clause Description Query IRADe Clarification/Amendment 

1 

Article II: 
General 
Conditions of 
Agreement 
(Clause 9) 

The Consultant shall not engage in any 
activity which might conflict with the 
interest of IRADe under this agreement or 
the agreement of IRADe with Client. 

Request you to brief what would be 
considered as conflict of interest 

Cannot be defined, as the definition 
could cover wide ranging areas. 
Therefore, no change in the Tender 
Specifications.  

2 

Article II: 
General 
Conditions of 
Agreement 
(Clause 13) 

The consultant shall keep IRADe 
indemnified in respect of any loss or 
damage or claim howsoever arising out of 
negligence on the part of the consultant in 
relation to the performance or otherwise of 
the services to be provided under this 
contract.  

Please add the word "gross" before the 
word "negligence" 

No Change in the Tender 

specification 

3 
Article III: 
Payment (Clause 
2) 

Payment will be authorized after 
completion, delivery, and acceptance by 
IRADe representative of all services, and 
scheduled deliverables stipulated herein. 
Payment will be made as soon thereafter 
as the regular course of business will allow 
based on the submission of the correct 
invoice.  

Suggest a definitive credit period be 
incorporated for example 30 days from the 
date of submission of invoice.  

No Change in the Tender 

specification 

4 

ARTICLE IV: 
Duration of the 
Contract (Clause 
1) 

The agreement is deemed to commence on 
the date specified earlier. Any delay in the 
completion of the obligation on the part of 
the consultant shall entitle IRADe to 
terminate the agreement and deduct the 
amount of the consultant proportionate to 

Request you to provide a fixed maximum 
rate of deduction if any, and not leave it 
open. 

No Change in the Tender 
specification 
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Queries by CRISIL 

SN Clause Description Query IRADe Clarification/Amendment 
the work remaining incomplete. The 
decision of IRADe in quantifying the 
amount of such deduction shall be final and 
binding. 

5 

ARTICLE VI: 
Penalty for Late 
Submission of 
Deliverables 

Deliverables must be submitted to IRADe 
his/her designee on the date agreed upon. 
Payments are subject to satisfactory 
submission of all deliverables. For non-
excusable delayed deliverables without 
prior written agreement of IRADe 
representative, payment of any outstanding 
invoices will be withheld until satisfactory 
submission. Should the Consultant fail to 
submit deliverables as required under this 
agreement for more than 5 (five) business 
days past the deadline, IRADe shall withhold 
all payments associated with the 
outstanding deliverables and may exercise 
the termination clause as outlined in Article 
VII. TERMINATION of this contract. 

Request you to Please add "in accordance 
with the Contract" before deliverables. 

This is the contract therefore it is a 
repetition to write “in accordance 
with” before every deliverables 
word. All deliverables are referred to 
the particular RFP only. Therefore, 
no Change in the Tender 
specification 

6 
ARTICLE VII: 
Termination 

IRADe shall have the option to terminate 
the contract in the event of termination of 
the (Cooperative Agreement by the USAID) 
for whatever reasons. In the event of such 
termination, the Consultant shall be 
entitled to receive all supporting funds as 
described herein for those expenditures 

Request that a prior written notice of 30 
says be incorporated. 

No Change in the Tender 
specification 
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Queries by CRISIL 

SN Clause Description Query IRADe Clarification/Amendment 
justifiably incurred to the time of 
termination of this purchase order, 
including commitments which cannot be 
reversed or mitigated, to the extent that 
said funds are available to IRADe under its 
Cooperative Agreement. 

7 
ARTICLE VII: 
Termination 

IRADe shall have the option to terminate 
this agreement in the event Consultant 
materially breaches any of the terms and 
conditions set forth herein. Consultant shall 
receive advance written notification of 
termination, a description of the nature of 
the breach and, if applicable, the 
opportunity to remedy or cure any such 
breach of terms as described below in 
Article XI. DISPUTES. In the event of 
termination, such right to terminate shall be 
IRADE sole remedy at law and equity. IRADe 
may require reimbursement of any 
expenses improperly incurred prior to 
termination in a sum not to exceed the total 
contracted amount. 

Since there is no advance payment, then 
payment is made after iRADE is satisfied 
about the deliverable submitted. So in 
respect of milestones achieved in 
accordance with the Agreement, the 
consultant should not reimburse the 
payment received against them. Request 
you to kindly issue a clarification on this. 

No Change in Tender Specification 

8 
ARTICLE VII: 
Termination 

The Consultant’s entitlement to notice as 
set out above is without prejudice to 
IRADe’s right to dismiss the Consultant 
summarily in the event of gross or serious 
misconduct by the Consultant. Examples of 

Request you to incorporate clause of notice 
before any act of termination. 

A 15 days’ notice period on 
termination will be incorporated in 
this clause.  
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Queries by CRISIL 

SN Clause Description Query IRADe Clarification/Amendment 
such misconduct include (but are not 
limited to) the commission by the 
Consultant of any fraudulent act or act of 
dishonesty, material breach by the 
Consultant of any of the terms of the 
purchase order, or conduct tending to bring 
the IRADe into disrepute. 

9 
ARTICLE XI: 
Disputes 

All disputes and/or differences and other 
questions in any way arising out of or 
relating to this Agreement, which cannot be 
settled amicably shall be referred to an 
arbitrator who shall be appointed by IRADe. 
The decision of the arbitrator shall be final 
and binding on both the parties. 

Request you to appoint arbitrator jointly 
otherwise it is one-sided. 

Article XI has been revised. Please 
Refer to the Annexure 1 for the 
revised Disputes clause. 

10 

ARTICLE XII: 
Funders Terms 
and Conditions 
(Clause 3) 

USAID Standard Provisions: As the Program 
of SARI/EI is being funded by USAID, the 
Standard Provisions of USAID will be 
applicable and binding for this contract. 

Request you to share these standard 
provisions.  

https://www.usaid.gov/sites/defaul
t/files/documents/1868/305maa.pd
f  

 

 

  

https://www.usaid.gov/sites/default/files/documents/1868/305maa.pdf
https://www.usaid.gov/sites/default/files/documents/1868/305maa.pdf
https://www.usaid.gov/sites/default/files/documents/1868/305maa.pdf
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Queries by PwC 

SN 
Clause 
no. of 
RFP 

Clause Description Query / Clarification / Comment 
IRADe 

Clarification/Amendment 

1. 
No clause 
in RFP.  

Limitation of 
Liability 

Liability is unlimited or not 
documented 

IRADe is requested to limit consultant’s liability to 1x 
of the total contract value. It is the normal industry 
practice.  
Client may consider including the following 
language: 
Purchaser/Client agrees that Consultants total 
liability for all claims connected with the services or 
this agreement (including but not limited to 
negligence), whether in contract, tort, statute, 
indemnities or otherwise, is limited to one time the 
professional fees paid / payable for the services. 
Purchaser/Client agrees that Consultant will not be 
liable for (i) loss or corruption of data from your 
systems, (ii) loss of profit, goodwill, business 
opportunity, anticipated savings or benefits or (iii) 
indirect or consequential loss. 

Limitation of liability 
included in ARTICLE IX: 
Indemnification. A revised 
version of the clause: “…. 
Indemnification under this 
paragraph shall be limited 
to the maximum amount 
payable under this 
agreement and any other 
cost incurred by IRADe on 
behalf of the consultant 
under the project for 
travel, hotel and logistics 
support except for losses, 
claims, liabilities or 
damages sustained in 
connection with an actual 
or alleged violation of law 
applicable to this 
agreement.” 
Since the consultant will 
not be using the systems of 
IRADe, the corruption of 
data in the IRADe systems 
is non-existent. 

2. 
GCC 10, 
P-18 

Confidentiality 
Obligations 

The consultant shall not 
during or after the 

Client is requested to consider that we may have to 
disclose information for successful accomplishment 

No Change in the Tender 
specification 
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Queries by PwC 

SN 
Clause 
no. of 
RFP 

Clause Description Query / Clarification / Comment 
IRADe 

Clarification/Amendment 

termination of the contract 
disclose to any third party any 
information arising from the 
contract, other than in the 
proper performance of their 
duties, except with the prior 
written permission of IRADe. 
The Consultant will be signing 
a Non-Disclosure Agreement 
(NDA) with IRADe in this 
regard 

of work and for regulatory and internal compliance 
purposes. However, to the extent legally 
permissible, we will ensure that even if the 
information is disclosed to any third party, such 
parties maintain confidentiality of such information. 
Client is therefore requested to kindly include the 
following clause: 
Consultant may disclose confidential information: (a) 
to its employees, directors and officers, on a need to 
know basis, as required for performance of services, 
provided such employees, directors, officers and 
subcontractors are bound by confidentiality 
obligations; (b) where required by applicable law or 
regulation or for regulatory and compliance (both 
internal and external) purposes. 

3. 
GCC 10, 
p.18 

Confidentiality 
Obligations 

The consultant shall not 
during or after the 
termination of the contract 
disclose to any third party any 
information arising from the 
contract, other than in the 
proper performance of their 
duties, except with the prior 
written permission of IRADe. 
The Consultant will be signing 
a Non-Disclosure Agreement 

We request client to reduce the survival period of 
confidentiality obligations to one-year post expiry or 
termination.  

No Change in the Tender 
specification 
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Queries by PwC 

SN 
Clause 
no. of 
RFP 

Clause Description Query / Clarification / Comment 
IRADe 

Clarification/Amendment 

(NDA) with IRADe in this 
regard. 

4. 

GCC 13, 
p.18 and 
Article IX, 
p.20 

Indemnification 

Indemnification under this 
paragraph shall be limited to 
the maximum amount payable 
under this agreement, except 
for losses, claims, liabilities or 
damages sustained in 
connection with an actual or 
alleged violation of law 
applicable to this agreement. 

There are several remedies available under law and 
contract to you for such breach of obligations. For 
eg, there are penalties and LDs that may be imposed 
for some of these breaches. Seeking indemnities for 
such breaches frustrates the entire purpose of such 
remedies available to you. We understand that 
remedies other than indemnity will be sufficient for 
such breaches. We request you to kindly delete this 
section.  
If you still insist on retaining this section, then we 
request you to at least make them subject to overall 
cumulative liability cap of total contract value and 
subject to final determination of court/arbitrator.  

No Change in the Tender 
specification 

5. 
GCC 9, 
p.18 

Conflict of 
interest 

The Consultant shall not 
engage in any activity which 
might conflict with the 
interest of IRADe under this 
agreement or the agreement 
of IRADe with Client. 

We wish to highlight that we are a large organization 
providing various services to various state and 
central government departments, PSUs, 
international organizations and private clients. We 
wish you to note that while we have a mechanism in 
place to identify patent and direct conflict of 
interests, it may not always be possible to identify 
any or all indirect or remote conflict of interests. 
Kindly appreciate that our no conflict confirmations 
will be subject to the foregoing.  

No Change in the Tender 
specification 

6. 
GCC 8, 
p.18 

IPR 
IRADe shall retain copyright of 
all documents prepared by the 

There are innumerable IPRs that exist with us which 
we would like to use to your benefit while delivering 

Please provide a disclaimer 
on any framework or 
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Queries by PwC 

SN 
Clause 
no. of 
RFP 

Clause Description Query / Clarification / Comment 
IRADe 

Clarification/Amendment 

Consultant in relation to the 
services rendered 

our services to you. These are our pre-existing IPRs 
and we use it for all clients. We will not be able to 
give ownership in such IPRs to you just because we 
are using them for providing services to you, like we 
use these for other clients. We request that we are 
allowed to retain ownership of our pre-existing IPRs, 
else we might not be able to use these in providing 
services to you in order to protect our ownership in 
them. We request you to kindly include the below 
clause. 
Notwithstanding anything to the contrary in this 
agreement, Consultant will retain the ownership of 
its pre-existing intellectual property rights (including 
any enhancement or modification thereto) even if 
such IPRs are used for creating deliverables, are 
incorporated in the deliverables, etc. To the extent 
such pre-existing IPRs are included/incorporated in 
the deliverables, upon receipt of all due and payable 
payment in full, the Consultant shall grant a non-
exclusive, perpetual and fully paid up license to the 
Purchaser/Client to use such pre-existing IPRs for 
use of deliverables for the purpose for which such 
deliverables are meant for client's internal business 
operations. 

methodologies you may 
use in the course of the 
study.  
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Queries by PwC 

SN 
Clause 
no. of 
RFP 

Clause Description Query / Clarification / Comment 
IRADe 

Clarification/Amendment 

7. 
Article XI, 
p.20 

Disputes 

All disputes and/or differences 
and other questions in any 
way arising out of or relating 
to this Agreement, which 
cannot be settled amicably 
shall be referred to an 
arbitrator who shall be 
appointed by IRADe. The 
decision of the arbitrator shall 
be final and binding on both 
the parties. 

In order to uphold the principles of natural justice 
(Nemo judex in causa sua- no one should be judge in 
ones own case) and the provisions of the Arbitration 
and Conciliation Act, we request that the 
arbitrator(s) be appointed with mutual consent of 
both the parties. Alternatively, a panel of three 
arbitrators may be set up in which one arbitrator is 
appointed by Consultant, one by the client and the 
two arbitrators appoint third arbitrator. Please 
confirm. 

This is agreed. Please refer 
to Annexure 1 on Dispute 
Resolution 

8. 
Article XII, 
p.21 

Funders Terms 
and Conditions 

Books, Records, and Accounts: 
The consultant shall maintain 
books, records and accounts 
sufficient to demonstrate the 
incurrence, expenditure, and 
allowability of all costs 
charged to the agreement. 
USAID, or any of their duly 
authorized representatives 
shall have access to such 
books, records and accounts 
as are directly pertinent to the 
activities funded by the 
agreement. Consultant agrees 
that IRADe or USAID, shall 
have access to any books, 

We wish to clarify that we will retain our records as 
per our records retention policies. Upon reasonable 
notice, we will allow Client to inspect our invoicing 
records under this engagement; such inspection 
shall be done in a pre-agreed manner and during 
normal business hours. For avoidance of doubt, such 
inspection should not cause us to be in breach of our 
organizational confidentiality requirements. Please 
acknowledge that our audit related obligations will 
be subject to foregoing statement. 

No Change in the Tender 
specification 



 
 

 

Addendum 2 for RFP No. IRADe-SARI-2019-20-07 RFP to conduct a study on regulatory interventions for grid discipline and grid reliability in the 
South Asian Region (SAR) 

Page | 13  
 

 

Queries by PwC 

SN 
Clause 
no. of 
RFP 

Clause Description Query / Clarification / Comment 
IRADe 

Clarification/Amendment 

documents, papers, and 
records of the Consultant that 
are directly pertinent to the 
services provided hereunder, 
for the purpose of making 
audits, examinations, 
excerpts, and transcriptions. 
These records shall be 
maintained for 3 (three) years 
unless written approval is 
requested by the c consultant 
and approval by IRADe is given 
in writing. 

9. 

No clause 
in RFP. 
Please 
include in 
pre-bid.  

No third party 
disclaimer 

There is no restriction on the 
usage of deliverable. No third 
party disclaimers. 

We will be providing services and deliverables to you 
under the contract. We accept no liability to anyone, 
other than you, in connection with our services, 
unless otherwise agreed by us in writing. You agree 
to reimburse us for any liability (including legal 
costs) that we incur in connection with any claim by 
anyone else in relation to the services. Please 
confirm our understanding is correct.  

Not applicable. Therefore, 
no change in the tender 
specification 

10. 
No clause 
in RFP. 

Acceptance No acceptance criteria 

If the project is to be completed on time, it would 
require binding both parties with timelines to fulfill 
their respective part of obligations. We request you 
that you incorporate a deliverable acceptance 
procedure, or the one suggested below, to ensure 
that acceptance of deliverables is not denied or 

Please refer to Annexure 2 
for the revised acceptance 
timelines 
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Queries by PwC 

SN 
Clause 
no. of 
RFP 

Clause Description Query / Clarification / Comment 
IRADe 

Clarification/Amendment 

delayed and comments, if any, are received by us 
well in time. You may consider including the below 
simple clause: 
Within 10 days (or any other agreed period) from 
Client's receipt of a draft deliverable, Client will 
notify Consultant if it is accepted. If it is not 
accepted, Client will let Consultant know the 
reasonable grounds for such non acceptance, and 
Consultant will take reasonable remedial measures 
so that the draft deliverable materially meets the 
agreed specifications. If Client does not notify 
Consultant within the agreed time period or if Client 
uses the draft deliverable, it will be deemed to be 
accepted. 

11. 
GCC 12, 
p.18 

ARTICLE II: 
General 
Conditions of 
Agreement 

The consultant shall not 
without the written consent of 
IRADe, in any way assign or 
transfer his/ her obligations 
under this agreement or any 
part thereof to anyone, failing 
which the contract may be 
rescinded by IRADe 

 This clause needs to be mutual 

The consultant cannot 
assign its obligations under 
the agreement. No 
addition of any mutual 
clause, therefore no 
change in Tender 
Specifications 

12. 
Article 
VIII, p.20 

Subcontracting 

Consultant should not 
subcontract any part of its 
activities described herein 
without the prior written 
consent of IRAD 

We may take assistance from our contractors or 
other PwC firms (each of which is a separate and 
independent) legal entity and may share confidential 
information with them in connection with this 
engagement. However, we remain solely liable to 

Consortium between firms 
is allowed. There needs to 
be one lead firm who shall 
be responsible for all 
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Queries by PwC 

SN 
Clause 
no. of 
RFP 

Clause Description Query / Clarification / Comment 
IRADe 

Clarification/Amendment 

client for their acts; claims (if any) in relation to this 
engagement will be routed solely through client and 
us.  

deliverables under the 
contract 

13. 
Article XII 
(3), p.21 

ARTICLE XII: 
Funders Terms 
and Conditions 

As the Program of SARI/EI is 
being funded by USAID, the 
Standard Provisions of USAID 
will be applicable and binding 
for this contract. 

Please share such compliances. We comply with 
applicable laws of India. References to any other 
laws are deleted and replaced with applicable laws 
of India.  

Article X specifies the law 
and jurisdiction under the 
contract. This Agreement 
shall be governed by and 
construed in accordance 
with Indian Law and shall 
be subject to the 
jurisdiction of courts at 
New Delhi only. For USAID 
Guidelines please refer to 
https://www.usaid.gov/site
s/default/files/documents/
1868/305maa.pdf 

14. 
4.1.2 (a) – 
Page 6 

4.1.2 Technical 
Bid form 
a. 
Management/Org
anization 
Experience 

The bidder should provide its 
Experience in similar projects. 
Further, in this section the 
bidder should give details of 
various projects that are 
successfully completed/being 
executed by the organization 
in the past three years. Please 
see Annex II for the format. 

It is requested that the criteria for evaluating 
organization experience may be expanded to allow 
projects that are successfully completely/ being 
executed in the past five years. This would allow us 
to demonstrate wider array of experience relevant 
to the prescribed scope of work. 

Not considered.  
 

https://www.usaid.gov/sites/default/files/documents/1868/305maa.pdf
https://www.usaid.gov/sites/default/files/documents/1868/305maa.pdf
https://www.usaid.gov/sites/default/files/documents/1868/305maa.pdf
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Queries by PwC 

SN 
Clause 
no. of 
RFP 

Clause Description Query / Clarification / Comment 
IRADe 

Clarification/Amendment 

15. 
4.2.1 (5) – 
Page 7 

4.2.1 Bid 
Assessment 
Process 

The technical and financial 
score shall be evaluated as per 
the following formula to 
ascertain the ranking of the 
firm: (0.70x Technical Score + 
LP/FP x0.30) LP is the lowest 
quoted price from among the 
bidders FP is the quoted price 
of the bidder whose bid is 
being evaluated 

It is requested that some detailed evaluation criteria 
for evaluation of technical score may be prescribed 
i.e. the weights assigned to each component like 
organization experience, experience of team 
proposed, proposed methodology etc. This would 
facilitate a more objective response to the 
proposal’s technical requirement. 

Please find the technical 
evaluation parameters 
below: 
i. The 

Consultant’s/Organisati
on’s relevant 
experience for the 
assignment - 25 

ii. Understanding of the 
issues and approach to 
be followed -10 

iii. The qualifications and 
experience of the key 
staff (who would 
actually be working on 
the project) proposed - 
40 

iv. Quality of presentation 
made before Technical 
Evaluation Committee - 
25 

Weighted average method 
will be considered for 
technical evaluation. 

16. 
Annex VI 
(Article 

ARTICLE VI: 
Penalty for Late 

…Should the Consultant fail to 
submit deliverables as 
required under this agreement 

We request that Liquidated damages or penalties (if 
any) should be applicable only for delays solely 
attributable to the Consultant. Further, it is 

We agree that the 
Liquidated damages or 
penalties (if any) should be 
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Queries by PwC 

SN 
Clause 
no. of 
RFP 

Clause Description Query / Clarification / Comment 
IRADe 

Clarification/Amendment 

VI) – Page 
19 

Submission of 
Deliverables 

for more than 5 (five) business 
days past the deadline, IRADe 
shall withhold all payments 
associated with the 
outstanding deliverables and 
may exercise the termination 
clause as outlined in Article 
VII. TERMINATION of this 
contract 

requested that overall amount of liquidated 
damages and penalties may not exceed 5% of the 
contract value. An objective and consultative 
process should precede before the Client chooses to 
exercise this right. A mechanism should be put in 
place to objectively capture service related defaults 
and allocate the accountability  

applicable only for delays 
solely attributable to the 
Consultant. 
The liquidated damages are 
limited to the value of 
contract plus travel and 
stay expenses borne by 
IRADe. 
The deliverables are clearly 
defined and there is no 
ambiguity. Therefore the 
consultant’s rights remain 
protected. 

17. 
No clause 
in the RFP 

 N/A 

It is requested that consultant’s liability may be 
limited to 1X of the total contract value. This is as 
per GFR and the guidelines issued by Meity. It is also 
the normal industry practice 

Already mentioned in 
“Queries by PwC” Point 1 

18.    

While the total duration of the assignment may be 
maintained at 180 days, it is requested that at least 
80 days be provided for submission of 
Deliverable No 3.4 (1) as the work involved is 
resource and time intensive compared to the 
remaining deliverables. Further, 50 days may be 
provided for completion of each of the two 
remaining deliverables. 

Please refer to Annexure 2 
for the revised acceptance 
timelines 
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Queries by Deloitte 

SN Clause Description Query IRADe Clarification/Amendment 

1. ARTICLE II: 
General 
Conditions 
of 
Agreement 

8. IRADe shall retain copyright of all 
documents prepared by the 
Consultant in relation to the services 
rendered. It is requested to modify 
the clause as below, so that pre-
existing intellectual property rights 
of Consultants are protected: 

It is requested to modify the clause as below, so that pre-
existing intellectual property rights of Consultants are 
protected: 

8. IRADe shall retain copyright of all documents/ 
Deliverables prepared by the Consultant in relation to the 
services rendered. However, the Consultant shall continue 
to have copyright and IPR for any pre-existing intellectual 
property, which was utilized for or in relation to services 
provided by the Consultant under this agreement” 

It is already mentioned that “all 
documents prepared by the Consultant 
in relation to the services rendered”.  
No Change in the Tender specification.  
Please issue a disclaimer wherever pre-
existing copyrights have been used. 

2. ARTICLE II: 
General 
Conditions 
of 
Agreement 

10. The consultant shall not during or 
after the termination of the contract 
disclose to any third party any 
information arising from the 
contract, other than in the proper 
performance of their duties, except 
with the prior written permission of 
IRADe. The Consultant will be signing 
a NonDisclosure Agreement (NDA) 
with IRADe in this regard. Request 
you to please add the following to 
clause 

10: “The confidentiality obligations shall survive the 
termination of this Contract / completion of services, for 
a period of one (1) year 

 

No Change in the Tender specification 

3. ARTICLE II: 
General 
Conditions 
of 
Agreement 

13. The consultant shall keep IRADe 
indemnified in respect of any loss or 
damage or claim howsoever arising 
out of negligence on the part of the 
consultant in relation to the 
performance or otherwise of the 

It is requested to have the indemnity mutually available 
for both parties. 

No Change in the Tender specification 
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Queries by Deloitte 

SN Clause Description Query IRADe Clarification/Amendment 

services to be provided under this 
contract 

4. ARTICLE VII: 
Termination 

ARTICLE VII: Termination In the interest of equity and clarity, it is requested to add 
the following clauses: “In case of termination of the 
contract by IRADe, the Consultant shall be paid for services 
rendered up to the effective date of termination. In case 
of delay in payment by IRADe to the consultant for more 
than 60 days, the consultant shall be entitled to suspend 
the work and/or terminate the contract.” 

No Change in the Tender specification 

5. ARTICLE XII: 
Funders 
Terms and 
Conditions 

Books, Records, and Accounts In the interest of protection of client confidentiality of the 
consultant, it is requested to modify the clause as below: 
“Consultant agrees to provide the extracts of any books, 
documents, papers and records of the Consultant that are 
directly pertinent to the services provided hereunder, to 
IRADe or USAID, for the purpose of making audits, 
examination, excerpts, and transcriptions. These records 
shall be maintained for 3 (three) years, unless written 
approval is requested by the consultant, and approval by 
IRADe is given in writing.” 

No Change in the Tender specification 

6.  Limitation of Liability It is requested to add a clause on limitation of overall 
liability of the consultant: “Notwithstanding anything 
contained in the contract, IRADe agrees that the 
consultant shall not be liable to IRADe, for any losses, 
claims, damages, liabilities, cost or expenses (“Losses”) of 
any nature whatsoever, for an aggregate amount in excess 
of the fee paid under the contract for the services 

Limitation of liability has been taken 
care of in ARTICLE IX: Indemnification. 
A revised version of the clause: “…. 
Indemnification under this paragraph 
shall be limited to the maximum 
amount payable under this agreement 
and any other cost incurred by IRADe 
on behalf of the consultant under the 
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Queries by Deloitte 

SN Clause Description Query IRADe Clarification/Amendment 

provided under the contract, except where such Losses 
are finally judicially determined to have arisen primarily 
from fraud or bad faith of the consultant. In no event shall 
the consultant, be liable for any consequential (including 
loss of profit and loss of data), special, indirect, incidental, 
punitive, or exemplary loss, damage, or expense relating 
to the services provided pursuant to this Contract.” 

project for travel, hotel and logistics 
support except for losses, claims, 
liabilities or damages sustained in 
connection with an actual or alleged 
violation of law applicable to this 
agreement.” 
Since the consultant will not be using 
the systems of IRADe, the corruption of 
data in the IRADe systems is non-
existent. 

Issued by: 

 

Phalguni Dasgupta 

Programme Administrator – SARI/EI 

IRADe – Integrated Research and Action for Development 

C-80, Shivalik, Malviya Nagar 

New Delhi - 110017 (India) 

Ph: 011 26676180-81 
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Annexure 1: ARTICLE XI: Dispute Resolution 

1. Either Party is entitled to raise any Dispute including the existence or validity or 
termination of the Agreement by giving a written notice to the other Party, which shall 
contain: 
(i) a description of the Dispute; 
(ii) the grounds for such Dispute; and 
(iii) all written material in support of its claim. 

2. The other Party shall, within 15 days of the issuance of the Dispute notice issued 
under, furnish: 
(i) counter-claim and defenses, if any, regarding the Dispute; and 
(ii) all written material in support of its defenses and counter-claim. 

3. Within one month of issuance of notice by any Party pursuant to Article XI.1, the 
Parties to the Dispute shall meet to settle such Dispute amicably.  In the event the 
Parties fail to resolve the Dispute amicably within the said one-month period, the 
Dispute shall be sent for arbitration. 

4. Arbitration 

The Dispute shall be resolved by arbitration under the Indian Arbitration and 
Conciliation Act, 1996 and the Rules made thereunder, in accordance with the process 
specified below:   

(i) In the event of a Dispute remaining unresolved as referred to in Article XI.1, 
any party to such Dispute may initiate arbitration by notifying the other Party. 

(ii) The Arbitration tribunal shall consist of 3 (three) arbitrators of whom each 
Party shall select one, and the third arbitrator shall be appointed by the two 
arbitrators so selected. In the event of any disagreement between the two 
arbitrators, the third arbitrator shall be appointed in accordance with the 
Indian Arbitration and Conciliation Act, 1996 and the Rules made thereunder. 

(iii) The place of arbitration shall be New Delhi, India. The language of the 
arbitration shall be English. 

(iv) The arbitration tribunal’s award shall be substantiated in writing. The 
arbitration tribunal shall also decide on the costs of the arbitration 
proceedings and the allocation thereof. 

(v) The award shall be enforceable in any court having jurisdiction, subject to the 
applicable Laws. 

5. Parties to Perform Obligations 

Notwithstanding the existence of any Dispute referred to the arbitral tribunal as 
provided in Article XI.4, and save as the arbitral tribunal may otherwise direct by a 
final or interim order, the Parties hereto shall continue to perform their respective 
obligations (which are not in Dispute) under this Agreement. 
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Annexure 2: Revised Timelines 
 
3.4 Deliverables  

Deliverables as per Scope of Work   Due date of Submission of 
Deliverables / completion 
of activity as per Scope of 
Work 

Payment 
percentage 

1. Draft Report Containing a) Suggest a 

detailed set of Regulatory 

measures/Intervention and Mechanism 

needed for enhancing Grid discipline & Grid 

reliability in SA region along with detailed 

explanatory reasons Request for Proposal 

to conduct a study on regulatory 

interventions for grid discipline and grid 

reliability in the South Asian Region (SAR) 

b)  Suggest a Road map (regional and 

country wise) and action plan for 

implementation of above suggested 

Regulatory measures /Intervention and  c) 

Details of the specific technical capacity 

building measures that need to be 

undertaken for enhancing better 

understanding on the issues related Grid 

discipline and Grid reliability.  

within 60 days from the 

date of signing of contract 
40% 

2. Prepare a presentation on findings of the 

accepted Draft Report to SARI/EI/IRADe, 

USAID and SAFIR Working Group Members 

for their inputs, comments and suggestion 

and compilation of all the inputs 

and comments and suggestion in 

structured and comprehensive manner in 

the interim report.  

Within 120 days of  signing 

of contract 
30% 

3. Revise/Modify the  Draft 

Report and Finalize and submit  Final 

Report after comprehensively incorporating 

all the suggestions/comments and inputs 

made by  SARI/EI/IRADe , USAID and SAFIR 

Working Group Members  

Within 180 days of signing 

of contract 
30% 

 


